

Lista de cantitati

Nr.	Simbol	Denumire faza de lucru	U.M.	Cantitate
1.	DG06A1	Spargeri si desfaceri beton	mc	131
2.	TSG03A1	Defrisare manuala a suprafetelor	100 mp	10
3.	TSC02D21	Sapatura cu excavatorul	100 mc	1,5
4.		Incarcare materiale rezultate		
5.		Evacuare/transport materiale rezultate		

Serv. Retele
ing. Veronica Cucu

